DOT_RGGBO1
PS&E JOB NO: 01X306 REVI SI ON NO :
CONTRACT NO: 006227 REG ON NO

VERSI ON NO : 1

WORK ORDER# : XL1337

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* ok *

Bl D CHECK REPORT * * *

DATE: 08/23/2001
TIME: 14: 16

BI DS OPENED ON : Sep 19 2001

AWARDED ON : Sep 24 2001

HY CSR 005 e LOWBIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE SR 5 CONCRETE BARRI ER, | NC. F.E. WARD, | NC. DI AMACO | NC
BNSF RR BRI DGE 5/ 221 EARTHQUAKE REPAIR 13036 BEVERLY PARK ROAD 2710 NE 78TH ST 40 LAKE BELLEVUE DR STE 100
01X306
PROJECT ER-0101( 183) MUKI LTEO WA 98275584¢ VANCOUVER WA 98665069z BELLEVUE WA 980052480
COUNTY(S) : LEWS CONTRACTOR NUMBER : 100183 CONTRACTOR NUMBER : 861500 CONTRACTOR NUMBER : 100065
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
PREPARATI ON
1 MOBI LI ZATI ON
L.S. 15.38% 46.15% 34.62%
26, 000. 00 30, 000. 00 4,000 38, 000. 00 12, 000 35, 000. 00 9, 000
2 REMOVI NG PORTI ON OF EXI STI NG BRI DGE NO. 5/221
L.S. 62.50% -85.00% -25.00%
40, 000. 00 65, 000. 00 25, 000 6, 000. 00 - 34,000 30, 000. 00 -10, 000
STRUCTURE
3 DEFI Cl ENT STRENGTH CONC. PRI CE ADJUSTMENT
CALC 0. 00% 0.00% 0.00%
-1.00 -1.00 -1.00 -1.00
4 FORCE ACCOUNT CONCRETE SPALL REPAI R
EST. 0. 00% 0.00% 0.00%
20, 000. 00 20, 000. 00 20, 000. 00 20, 000. 00
5 BRIDGE NO. 5/221 EARTHQUAKE REPAI R
L.S. -17.50% 21.25% 25.00 %
200, 000. 00 165, 000. 00 - 35, 000 242, 500. 00 42,500 250, 000. 00 50, 000
TRAFFI C
6 REPAIR | MPACT ATTENUATOR
EST. 0. 00% 0.00% 0.00%
1.00 1.00 1.00 1.00
7  TEMPORARY TRAFFI C CONTROL
L.S. -81.72% -75.32% -90.86%
54, 700. 00 10, 000. 00 - 44,700 13, 500. 00 - 41, 200 5, 000. 00 -49, 700
8 CONSTRUCTI ON SI GNS CLASS A
210. 0000 S. F. 15. 0000 30. 0000 100. 00% 13. 7500 -8.33% 8. 0000 -46.67%
3, 150. 00 6, 300. 00 3, 150 2, 887.50 -263 1, 680. 00 -1, 470
OTHER | TEMS
9  PORTABLE OR SEM - PERMANENT SECURI TY FENCI NG
270. 0000 L.F. 2.5000 10. 0000 300. 00% 2.0000 -20.00% 10. 0000 300. 00 %
675. 00 2, 700. 00 2,025 540. 00 -135 2, 700. 00 2,025
10 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST. 0. 00% 0.00% 0.00%
5. 00 5. 00 5. 00 5. 00



DOT_RGGB01 WASHI

NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* * * Bl D CHECK REPORT

* Kk *

DATE: 08/23/2001
TIME: 14: 16

PS&E JOB NO: 01X306 REVI SION NO : 1 BI DS OPENED ON : Sep 19 2001
CONTRACT NO: 006227 REGION NO : 4 AWARDED ON : Sep 24 2001
VERSI ON NO : 1 WORK ORDER# : XL1337
HAWY CSR 005 e LOWBIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE SR 5 CONCRETE BARRI ER, | NC. F.E. WARD, | NC. DI AMACO | NC
BNSF RR BRI DGE 5/ 221 EARTHQUAKE REPAIR 13036 BEVERLY PARK ROAD 2710 NE 78TH ST 40 LAKE BELLEVUE DR STE 100
01X306
PROJECT . ER 0101(183) MUKI LTEO WA 98275584¢ VANCOUVER WA 98665069z BELLEVUE WA 980052480
COUNTY(S) : LEWS CONTRACTOR NUMBER : 100183 CONTRACTOR NUMBER : 861500 CONTRACTOR NUMBER : 100065
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
OTHER | TEMS
11 M NOR CHANGE
CALC 0. 00% 0.00% 0.00%
-1.00 -1.00 -1.00 -1.00
12 SPILL PREVENTI ON PLAN
L.S. -33.33% 66.67 % -66.67%
1, 500. 00 1, 000. 00 -500 2, 500. 00 1, 000 500. 00 -1, 000
13 CONSTRUCTI ON GEOTEXTI LE FOR TEMPORARY S| LT FENCE
420. 0000 L.F. 5. 0000 10. 0000 100. 00% 2.0000 -60.00% 2.0000 -60.00%
2, 100. 00 4, 200. 00 2,100 840. 00 -1, 260 840. 00 -1, 260
CONTRACT TOTAL $348, 129. 00 $304, 204. 00 -12.62% $326, 771. 50 -6.13% $345, 724. 00 -0.69%



DOT_RGGBO1

PS&E JOB NO: 01X306
CONTRACT NO: 006227
VERSI ON NO : 1

WASHI

REVISION NO : 1
REGON NO : 4
WORK ORDER# : XL1337

NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* ok *

Bl D CHECK REPORT

* Kk *

DATE: 08/23/2001
TIME: 14: 16

BI DS OPENED ON : Sep 19 2001

AWARDED ON : Sep 24 2001

HY CSR 005 e 4TH BIDDER ------- =------ 5TH BIDDER ------- ------- 6TH BIDDER -------
TITLE SR 5 MOWAT CONSTRUCTI ON COMPANY ROGNLIN'S, | NC. W LDI SH STANDARD PAVI NG CO.
BNSF RR BRI DGE 5/221 EARTHQUAKE REPAIR 20210 142ND AVE NE 321 W STATE ST 3600 W LDI SH LANE
01X306 98072 98520- 6143 97408- 4616
PROJECT ER-0101( 183) WOODI NVI LLE WA 98072133( ABERDEEN WA 98520007¢ EUGENE OR 974010428
COUNTY(S) : LEWS CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 706350 CONTRACTOR NUMBER : 894050
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
PREPARATI ON
1 MOBI LI ZATI ON
L.S. 15.38% 30.77% 46.15%
26, 000. 00 30, 000. 00 4,000 34, 000. 00 8, 000 38, 000. 00 12, 000
2 REMOVI NG PORTI ON OF EXI STI NG BRI DGE NO. 5/221
L.S. 200. 00% -60.00% -12.50%
40, 000. 00 120, 000. 00 80, 000 16, 000. 00 - 24,000 35, 000. 00 -5,000
STRUCTURE
3 DEFI Cl ENT STRENGTH CONC. PRI CE ADJUSTMENT
CALC 0. 00% 0.00% 0.00%
-1.00 -1.00 -1.00 -1.00
4 FORCE ACCOUNT CONCRETE SPALL REPAI R
EST. 0. 00% 0.00% 0.00%
20, 000. 00 20, 000. 00 20, 000. 00 20, 000. 00
5 BRIDGE NO. 5/221 EARTHQUAKE REPAI R
L.S. -15.00% 47.00% 25.50 %
200, 000. 00 170, 000. 00 - 30, 000 294, 000. 00 94, 000 251, 000. 00 51, 000
TRAFFI C
6 REPAIR | MPACT ATTENUATOR
EST. 0. 00% 0.00% 0.00%
1.00 1.00 1.00 1.00
7  TEMPORARY TRAFFI C CONTROL
L.S. -91.77% -90.86% -45.16%
54, 700. 00 4,500. 00 - 50, 200 5, 000. 00 -49, 700 30, 000. 00 -24,700
8 CONSTRUCTI ON SI GNS CLASS A
210. 0000 S. F. 15. 0000 30. 0000 100. 00% 12. 0000 -20.00% 25. 0000 66. 67 %
3, 150. 00 6, 300. 00 3, 150 2, 520. 00 -630 5, 250. 00 2,100
OTHER | TEMS
9  PORTABLE OR SEM - PERMANENT SECURI TY FENCI NG
270. 0000 L.F. 2.5000 7.5000 200. 00% 10. 0000 300. 00 % 5. 0000 100. 00 %
675. 00 2, 025. 00 1, 350 2, 700. 00 2,025 1, 350. 00 675
10 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST. 0. 00% 0.00% 0.00%
5. 00 5. 00 5. 00 5. 00



DOT_RGGB01 WASHI

NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* * * Bl D CHECK REPORT

* Kk *

DATE: 08/23/2001
TIME: 14: 16

PS&E JOB NO: 01X306 REVI SION NO : 1 BI DS OPENED ON : Sep 19 2001
CONTRACT NO: 006227 REGION NO : 4 AWARDED ON : Sep 24 2001
VERSI ON NO : 1 WORK ORDER# : XL1337
HAWY CSR 005 e 4TH BIDDER ------- =------ 5TH BIDDER ------- ------- 6TH BIDDER -------
TITLE : SR 5 MOWAT CONSTRUCTI ON COMPANY ROGNLIN'S, | NC. W LDI SH STANDARD PAVI NG CO.
BNSF RR BRI DGE 5/ 221 EARTHQUAKE REPAIR 20210 142ND AVE NE 321 W STATE ST 3600 W LDI SH LANE
01X306 98072 98520- 6143 97408- 4616
PROJECT . ER 0101(183) WOODI NVI LLE WA 98072133( ABERDEEN WA 98520007¢ EUGENE OR 974010428
COUNTY(S) : LEWS CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 706350 CONTRACTOR NUMBER : 894050
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
OTHER | TEMS
11 M NOR CHANGE
CALC 0. 00% 0.00% 0.00%
-1.00 -1.00 -1.00 -1.00
12 SPILL PREVENTI ON PLAN
L.S. -83.33% -33.33% -53.33%
1, 500. 00 250. 00 -1, 250 1, 000. 00 -500 700. 00 -800
13 CONSTRUCTI ON GEOTEXTI LE FOR TEMPORARY S| LT FENCE
420. 0000 L.F. 5. 0000 10. 0000 100. 00% 5. 0000 0.00% 12. 0000 140. 00 %
2, 100. 00 4, 200. 00 2,100 2,100. 00 0 5, 040. 00 2,940
CONTRACT TOTAL $348, 129. 00 $357, 279. 00 2.63% $377, 324. 00 8.39% $386, 344. 00 10. 98%



DOT RGGB0O1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 08/ 23/ 2001
- * % * B| D CHECK REPORT * * = TIVE: 14: 16
PS&E JOB NO: 01X306 REVI SION NO : 1 BI DS OPENED ON : Sep 19 2001
CONTRACT NO: 006227 REGION NO : 4 AWARDED ON : Sep 24 2001
VERSI ON NO : 1 WORK ORDER# : XL1337
W CSR 005 e 7TH BIDDER -------
TI TLE SR 5 CALLOWAY- ROSS, | NC.
BNSF RR BRI DGE 5/ 221 EARTHQUAKE REPAI R 3901 MEMORI AL PARK DR
01X306
PROJECT . ER 0101(183) LONGVI EW WA 986325906
COUNTY(S) : LEWS CONTRACTOR NUMBER : 100360
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF.
PREPARATI ON
1 MOBI LI ZATI ON
L.S. 88. 46 %
26, 000. 00 49, 000. 00 23, 000
2 REMOVI NG PORTI ON OF EXI STI NG BRI DGE NO. 5/221
L.S. -65. 00%
40, 000. 00 14, 000. 00 - 26, 000
STRUCTURE
3 DEFI Cl ENT STRENGTH CONC. PRI CE ADJUSTMENT
CALC 0. 00%
-1.00 -1.00
4 FORCE ACCOUNT CONCRETE SPALL REPAI R
EST. 0. 00%
20, 000. 00 20, 000. 00
5 BRIDGE NO. 5/221 EARTHQUAKE REPAI R
L.S. 37.50%
200, 000. 00 275, 000. 00 75, 000
TRAFFI C
6 REPAIR | MPACT ATTENUATOR
EST. 0. 00%
1.00 1.00
7  TEMPORARY TRAFFI C CONTROL
L.S. -72.58%
54, 700. 00 15, 000. 00 -39, 700
8 CONSTRUCTI ON SI GNS CLASS A
210. 0000 S. F. 15. 0000 25. 0000 66.67%
3, 150. 00 5, 250. 00 2,100
OTHER | TEMS
9  PORTABLE OR SEM - PERMANENT SECURI TY FENCI NG
270. 0000 L.F. 2.5000 25. 0000 900. 00%
675. 00 6, 750. 00 6,075
10 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST. 0. 00%
5. 00 5. 00



DOT_RGGBO1

PS&E JOB NO: 01X306
CONTRACT NO: 006227
VERSI ON NO : 1

REVISION NO : 1
REGON NO : 4

WASHI

WORK ORDER# : XL1337

HWY : SR 005

TITLE :SR 5
BNSF RR BRI DGE 5/221 EARTHQUAKE REPAI R
01X306

PRQJECT :© ER 0101(183)

COUNTY(S) : LEWS

ENGR S. EST.
PRI CE PER UNI T/
TOTAL AMOUNT

NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D CHECK REPORT * * *

------- 7TH BIDDER - ------
CALLOWAY- ROSS, | NC.
3901 MEMORI AL PARK DR

LONGVI EW WA 986325906
CONTRACTOR NUMBER : 100360

PRI CE PER UNI T/ % DI FF. /
TOTAL AMOUNT AMT. DI FF.

DATE: 08/23/2001
TIME: 14: 16

BI DS OPENED ON : Sep 19 2001
AWARDED ON : Sep 24 2001

| TEM | TEM DESCRI PTI ON UNI T
NO. EST. QUANTI TY MEAS
OTHER | TEMS
11 M NOR CHANGE
CALC
12 SPILL PREVENTI ON PLAN
L.S.

-1.00

1, 500. 00

13 CONSTRUCTI ON GEOTEXTI LE FOR TEMPORARY SI LT FENCE

420. 0000 L. F.

CONTRACT TOTAL

5. 0000
2,100. 00

$348, 129. 00

0.00%

-1.00
100. 00%
3, 000. 00 1,500
20. 0000 300. 00%
8, 400. 00 6, 300

$396, 404. 00 13.87%



